



# TENDER ADDENDUM

Project:	<b>Bulkley Valley District Hospital</b>	Tender Addendum #:	<b>01</b>
	<b>Diagnostic Imaging Department</b>	DCTYA Project #:	<b>1802</b>
	<b>Renovations, Phase 2 – CT Installation</b>	NHA Project #:	<b>N671950001</b>
	<b>3950 8<sup>th</sup> Avenue, Smithers BC</b>	Issued By:	<b>Douglas Cheung</b>
To:	<b>All Bidders</b>	Issue Date:	<b>Jan 11, 2019</b>
Copies To:	<b>Leah Joseph / Northern Health Authority</b>		
	<b>Kosta Marcakis /C.Y. Loh Associates</b>		
	<b>Jason Le / Rocky Point Engineering</b>		
	<b>Steve Yeager / NRS Engineering</b>		

The following information supplements and/or supersedes the "Issued for Tender" drawings issued for the above project dated **December 19, 2018**.

This Addendum forms part of the contract documents and is to be read, interpreted, and co-ordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof. Acknowledge receipt of this Addendum by inserting its number and date on the Tender Form. Failure to do so may subject the Bidder to disqualification.

ITEM:	DESCRIPTIONS	DWGS OR PAGES ATTACHED
1.0	General : <ul style="list-style-type: none"> <li>a. Please see attached tender walk-through sign-in sheet, dated January 10, 2019 for reference.</li> <li>b. Tender Closing Date will be extended to Thursday, January 24, 2019 at 2pm local time.</li> </ul>	
2.0	Architectural : <ul style="list-style-type: none"> <li>a. RFI submission deadline will be four (4) working days before the bid closing date</li> <li>b. Release of Addenda or responses to RFIs deadline will be no later than three (3) working days before bid closing date</li> <li>c. Bidder is required to submit a Surety's Consent with respect to a 50% Performance Bond and a 50% Labour</li> </ul>	



## and Material Payment Bond

- d. In the online Bid Form, the requirements to attain Substantial Performance of the Work within “\_\_\_\_ days” after receiving notice of contract award is to be answered in “Calendar Days” and not “Business Days” or “Weeks”.
- e. For information, the building permit has already been issued and paid for by Northern Health Authority
- f. There will be a designated area for one contractor’s garbage bin for this project at no cost
- g. There will be a total of 10 designated parking spots for contractor’s and its subtrades’ use for this project at no cost.
- h. It is to the best of our knowledge that there are no hazardous materials within the project area. Should the contractor discover any hazardous materials during construction, report findings to the Architect immediately to seek for instruction before proceeding with further work.

3.0

## Mechanical :

- a. The controls contractor is to integrate the electrical room DX unit to the DDC. DDC to send enable/disable signal and install a thermostat for a high temperature alarm. This scope is to be submitted as a separate price.

**END**

BULKLEY VALLEY DISTRICT HOSPITAL  
 DIAGNOSTIC IMAGING DEPARTMENT RENOVATION  
 PHASE 2 - CT INSTALLATION

TENDER WALK-THROUGH - JAN 10, 2019

SIGN-IN SHEET

NAME	COMPANY	TEL	EMAIL
1. Arnie Hofsink	VECTOR	250 847-0774	estimating@vpg.ca
2. BLAIR ANDREWS	GLACIER ELEC.	250-847-0853	glacier1b@telus.net
3. Derrick Fulkeo	Viking Const.	250 613 9034	d.viking@telus.net
4. Don Pederson	Aqua North	250 847-3858	dpederson@aquanorthltd.com
5. Paul Griffin	GENEER	604 760 4866	Pg@GENEER.COM
6. Josh Zwiers	Universal OH	250-991-6718	Joshz@urscanada.com Tonyz@urscanada.com
7. BILL STUART	WEDCOR CONST. LIMITED	250-491-2991	bill.stuart@wedcor.com
8. Guido Holmstein	Simpson Controls	250 877 0424	guido@simpsoncontrols.com
9. Allen Davies	SMITHERS ELECTRIC	250 847 0799	smitherselectric@telus.net
10. DON STEWART	<del>SM</del> DON STEWART CONSTRUCTION LTD	250 872-6767	don@stewartconstruction.ca