



# TENDER ADDENDUM

Project:	<b>UHNBC Fluoroscopy Replacement – Phase 2 – General Fluoro</b>	Tender Addendum #:	<b>03</b>
	<b>University Hospital of Northern British Columbia</b>	DCTYA Project #:	<b>2009</b>
	<b>1475 Edmonton Street,</b>	NHA Project #:	<b>N662150007</b>
	<b>Prince George, BC V2M 1S2</b>	Issued By:	<b>Douglas Cheung</b>
To:	<b>All Bidders</b>	Issue Date:	<b>June 25, 2021</b>
Copies To:	<b>Leah Joseph / Northern Health Authority</b>		

The following information supplements and/or supersedes the "Issued for Tender" drawings issued for the above project dated **June 4, 2021**.

This Addendum forms part of the contract documents and is to be read, interpreted, and co-ordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof.

ITEM:	DESCRIPTIONS	DWGS OR PAGES ATTACHED
1.	<b>Tender RFI-01 : Closing Extension</b>  <b>Question</b> – We are wondering if there’s a possibility this tender closing will get extended?  <b>Response</b> – <b>Tender closing time is extended to Friday, July 23, 2021 at 1400 hours (2:00 pm) Pacific Time.</b>	
2.	<b>Tender RFI-02 : Extension of Tender Closing</b>  <b>Question</b> – Is it possible to extend the job to either Monday July 5 <sup>th</sup> , or ideally Tuesday July 6 <sup>th</sup> ?  <b>Response</b> – <b>See item 1. above.</b>	
	<b>Attachments :</b>	
a.	N/A	
	<b>END</b>	