

ADDENDUM 2

Date: **October 6, 2022**

To: **All bidders**

From: **William Gloslee**

Re: **N662350017 PRINCE GEORGE - UHN DI X-Ray Room 1 Replacement**

Site Visit Sign-in Sheet attached.

END OF ADDENDUM

MANDATORY Meeting Sign-In Sheet

GENERAL

Date: OCT 05 2022 Project: UHNBC KRAY ROOM #1
 Time: 10:00 AM Facilitator: WILLIAM GLOSLEE
 Place: UHNBC. KRAY ROOM #1

	Name	Organization	Title	Phone	Email
1	GLOSLEE WILLIAM	NORTHERN HEALTH	PROJECT MANAGER	250 612-2590	WILLIAM GLOSLEE @ NORTHERNHEALTH
2	ANDRÉ DESGAGNÉ	HOULE	P/M	250-617- 7963	ANDRE.DESGAGNE @ HOULE.CA
3	Robert Winters	Vector Project	Stand in	250 552 0948	estimating@VPA.ca
4	Lennie Trelenberg	Electrical Solutions	PM	250 413 9550	info@nwecs.ca
5	Devon Wiebe	Primus Electric	Service Manager	250-570-2158	devon@primuselectric
6	Willy Manson	STINGER	PRES.	250 981-6141	Willym e STINGERWELDING.COM
7	Dwayne Darn	DDC Contracting	Owner / Operator	250 600 3579	dwayne.darn @ gmail.com
8	Dancy Bryant	Bryant Elec	President	250 981 5654	dancy bryant electric.ca.
9	Leif Pettersen	All Pro H	PM	250 981-8656	LEIF@APPH.CA
10	TREVOR BELLAUNCE	FOUR POINT ELECTRIC	A FOREMAN	236 970-1030	tbellaunce @ fourpointelectric.ca
11	Noushad Shaik	PRD Construction	PM	250 617 2499	noushad @ prdconstruction.ca
12	Bradley Erickson	NAPP Enterprises	Estimator	250 981 2995	bradley@napp.ca
13	Melissa Lungal	NAPP Enterprises	Estimator	778-675-7811	Melissa@napp.ca
14	Steven Bartuk	WIC	Est/PM	250-961-6232	StevenBartuk @ WIC110.COM
15					
16					
17					
18					
19					
20					