
AMENDMENT 02

Date: September 10, 2025
To: All Bidders
From: Gloslee, William, Biomedical Engineering
Re: RFQ – UHN X-Ray Room #3 Renovation, N662650005

See below for Q&A to the RFQ dated August 21, 2025.

Q1: The Electrical Requirement 4 states that Code Buttons need to be moved, the plans do not indicate the actual quantities and locations. Could I get a confirmation on both?

A1: There is one code button. It is to be moved 8" to the left of their current location.

END OF AMENDMENT